



BORANG PERMOHONAN GERAN
MyMAMPAN
MALAYSIAN PALM OIL GREEN CONSERVATION FOUNDATION

A	CADANGAN PROJEK / PROGRAM <i>TITLE OF PROJECT / PROGRAM</i>				
B	KETUA KUMPULAN / TEAM LEADER				
C	MAKLUMAT PROJEK / PROJECT INFORMATION				
(I)	Team Members: <i>Ahli Kumpulan:</i>				
	B il	Name Nama	Affiliations Afiliasi	Expertise Kepakaran	Role Peranan
	1				
	2				

	3				
	4				
	5				
	6				
	7				
	8				
1. Executive Summary					
	<i>Ringkasan Cadangan Eksekutif (Maksimum 300 Patah Perkataan):</i> Executive Summary of Proposal (Maximum 300 Words):				
2. Pengenalan Introduction					
	(2.1) Latar Belakang Projek <i>Background Of the Project</i> (2.2) Penyataan Masalah <i>Problem Statements</i> (2.3) Matlamat Dan Objektif <i>Goal And Objectives</i> (2.4) Skop Projek <i>Project Scope</i> (2.5) Hasil Jangkamasa Pendek Dan Jangkamasa Panjang <i>Expected Short-Term and Long Terms Results</i> Short term: Long term:				

	(2.6) Kajian Kepustakaan / Teori <i>Literature Review / Theory</i> References
3.	Impak Projek Terhadap Pemuliharaan Hijau Industri Minyak Sawit <i>Impact Of the Project to Palm Oil Industry Green Conservation</i>
	(3.1) Kelebihan Projek <i>Beneficiaries Of the Project</i> (3.1) Masalah Yang Diselesaikan Dari Projek <i>Problem Solved by The Project</i> (3.2) Pembangunan Kapasiti dan Pernerdayaan <i>Capacity Development and Empowerment</i> (3.3) Justifikasi Projek <i>Project Justification</i> (a) Berkaitan dengan agenda Kemampanan Agrikomoditi Negara (DAKN2030); (b) Kesan Positif kepada Biodiversiti; (c) Keberkesanan pelaksanaan projek; dan (d) Kemampanan projek
4.	Kandungan Projek <i>Content Of the Project</i>
	(4.1) Tema Dan Isu Utama Yang Akan dikaji <i>Theme And Main Issues to Be Covered</i> (4.2) Kaedah Pelaksanaan Projek <i>Methodology Of the Project Implementation</i>

	(4.3) Aktiviti-aktiviti yang akan dilaksanakan <i>Activities To Be Implemented</i> (4.4) Keperluan Lanjut Untuk Meneruskan Projek <i>Futher Needs to Continue the Project</i>
5.	Lokasi Projek Dan Jadual Aktiviti <i>Project Location and Time Schedule of Activities</i>
	(5.1) Lokasi Aktiviti <i>Location Of Activities</i> (5.2) Tempoh Projek <i>Duration Of the Project</i> (5.3) Tarikh Mula Dan Akhir Projek <i>Starting And Ending Dates</i> (5.4) Jadual Untuk Setiap Aktiviti <i>Schedule For Individual Activities</i> (5.5) Ringkasan Garis Masa Pelaksanaan Projek <i>Summarised Timeline of The Project</i> (5.5.1) Carta Alir Kerja <i>Workflow</i> (5.5.2) Carta Gantt <i>Gantt Chart</i> (Please include the attachment details of the timeline & gantt chart)
6.	Sumber <i>Sources</i>
	(6.1) Sumber Manusia <i>Human Resources</i> (6.2) Sumber Kewangan <i>Financial Resources</i> (6.3) Infrastruktur <i>Infrastructure</i>

7.	BELANJAWAN / BUDGET				
	(7.1) Jumlah Belanjawan Projek (RM): <i>Total Budget of The Project (RM)</i>				
	Please Indicate Your Estimated Budget for This Research and Details of Expenditure. <i>Sila Nyatakan Anggaran Bajet Bagi Cadangan Penyelidikan Ini Dan Berikan Butir – Butir Perbelanjaan Lengkap.</i>				
	Butiran Belanjawan Pengurusan <i>Budget Administrative Details</i>	Jumlah Yang Dipohon Oleh Pemohon <i>Amount Requested by Applicant</i>			
		Tahun 1 <i>Year 1</i> (RM)	Tahun 2 <i>Year 2</i> (RM)	Tahun 3 <i>Year 3</i> (RM)	Jumlah Total (RM)
(i)	Salary And Wages <i>Upah Dan Elaun</i> 924-017-01 - Untuk Pembantu Penyelidik Siswazah (GRA) <i>Contoh:</i> (1 GRA: RM2000/month x 12 months = RM24000) 924-017-02 - Untuk Pembantu Penyelidik (Selain GRA) -Jika berkaitan				
(ii)	924-017-04 - Travelling And Transportation/ Perjalanan Dan Pengangkutan - Travelling (mileage) to the study sites for sampling, group meetings and community projects. - Accomodation during the fieldwork or meeting.				
(iii)	924-017-05 - Sewaan Rental				

(iv))	924-017-06 - Bekalan Dan Bahan Penyelidikan <i>Research Materials & Supplies</i>				
(v)	924-017-07 - Perkhidmatan Ikhtisas <i>Professional Services</i> .				
(vi))	924-017-08 - Aksesori <i>Accessories</i> .				
JUMLAH BESAR <i>TOTAL AMOUNT</i>		(40%)	(40%)	(20%)	
	(7.3) Kadar Dan Sumbangan Sendiri <i>Rate And Form of Own Contribution</i> (7.4) Sumber Pembiaya Yang Berpotensi Dan Sumber Kewangan <i>Potential Funders and Source of Income</i>				
8.	Maklumat Organisasi Pelaksana Dan Rakan Kerjasama <i>Description Of Implementing Organisation and Partners</i>				

	(8.1) Maklumat Organisasi Pelaksana <i>Description Of Implementing Organisation</i> (8.2) Analisis Kapasiti dan Keupayaan <i>Analysis Of Capacity and Capability</i> (8.3) Maklumat Rakan Kerjasama <i>Description Of Cooperative Partners</i> (8.4) Analisis Kapasiti dan Keupayaan Rakan Kerjasama <i>Analysis Of Partners Capacity and Capability</i>
9.	Pasukan Pelaksana Projek Dan Pengurusan <i>Project Team and Management</i>
	(9.1) Penyelaras Projek <i>The Project Coordinator</i> (9.2) Kaedah Perhubungan bagi Pasukan Pelaksana Projek <i>Communication Method of Project Team</i> (9.3) Strategi Dan Amalan Perhubungan dengan Persekitaran Luaran <i>Communication Strategy and Practice with External Environment</i>
10	Pemantauan, Penilaian Dan Tindakan Susulan <i>Monitoring, Evaluation and Follow Up</i>
	(10.1) Kriteria Keberhasilan Projek <i>Success Criteria of The Project</i> (10.2) Kaedah dan Masa Penilaian dan Pemantauan <i>Method And Timing of Monitoring and Evaluation</i> (10.3) Perancangan Lanjut Dan Tindakan Susulan <i>Further Plan and Follow Up</i>
11	Lampiran <i>Attachments</i>

Gantt chart

Aktiviti Activities	2023				2024			
	Jan-Mac	April-Jun	Julai - Sept	Okt-Dec	Jan-Mac	April-Jun	Julai -Sept	Okt-Dec
Eg: Ouput 1								
Output 2								
Output 3								

